STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 8
NUMBER OF BI DDERS 5
Bl D RANK

03/ 30/ 00
08- 495504

B I

08- SBD-215-0.0/3. 7

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

727, 588.

D SUMMARY

I N SAN BERNARDI NO COUNTY I N
AND GRAND TERRACE FROM RI VE

DEPARTMENT OF TRANSPORTATI ON

COLTON
RSI DE

COUNTY LI NE TO LOVA LI NDA OVERHEAD

PLACE OPEN GRADED ASPHALT

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

HMLA 0
628, 965. 00 AMOUNT OVER
Bl DDER | D Bl DDER | NFORVATI ON
80 4 ALL AMERI CAN ASPHALT

846, 481. 45 3

847, 188.

858, 377.

879, 537.

69 5
00 2
00 1

P O BOX 2229
CORONA CA 92878-222

Bl D245
PAGE 1
04/ 03/ 00
CONTRACT CODE 'C
13 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

98, 623. 80

SULLY M LLER CONTRACTI NG

COVPANY
17540 TURNER ROAD
VI CTORVI LLE CA 9239

R V C ROADWAY CONSTRUCTI ON

I NC

2100 VEST KEY STREET
COLTON CA 92324
VANCE CORPORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377
MATI CH CORPORATI ON

P O BOX 50000
SAN BERNARDI NO CA 9

FAX
9

FAX
2

FAX

FAX

FAX

2412

45

PERCENT OVER EST 15. 68
( NAVE/ ADDRESS/ LOCATI ON)

909 736-7600
00267073
909 736- 7646

760 241-3384
00747612
760 243-8056

909 682-7782
00328464
909 682-2782

909 355-4333
00414567
909 355-4339

909 825-9100
00149783
909 825-1780

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP

PREFERENCE LI M TS
CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 495504
08- SBD- 215
03/ 30/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACGE 2
04/ 03/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A F A CONSTRUCTI ON
FRESNO CA
SUDHAKAR COVPANY | NC
RI ALTO CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

STRI PI NG



08- 495504 Bl D245
08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 30/ 00 04/ 03/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS
FRESNO CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A F A CONSTRUCTI ON TRAFFI C CONTRCL AND CONSTRUCTI ON AREA SI GNS
COSTA MESA CA
PAVEMENT RECYCLI NG COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY PAVEMENT MARKI NGS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON I NC CONSTRUCTI ON AREA SI GNS ( PORTI ON)

FRESNO CA
C 18 | NCORPORATED
BEAUMONT CA

STRI PI NG AND MARKI NG ( PORTI ON)



08- 495504
08- SBD- 215
03/ 30/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 03/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A F A CONSTRUCTI ON I NC
FRESNO CA
SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKERS



08- 495504 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 30/ 00 04/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 400. 00* 4, 400. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 44, 000. 00* 44, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 3, 750. 00 15, 000. 00
4 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3,210 1.25 4,012.50
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG e 23 16. 70 384. 10
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT e 14, 500 2.25 32, 625. 00
7 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 13, 600 41. 25 561, 000. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 85 250. 00 21, 250. 00
9 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 23 33.40 768. 20
10 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 49, 600 .45 22, 320. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 880 2.35 6, 768. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) M 6, 120 1.05 6, 426. 00
13 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) M 3,140 2.75 8, 635. 00

TOTAL 727,588. 80



| TEM

O©CoOoO~NOOOULS, WN PR

08- 495504
08- SBD- 215
03/ 30/ 00

. 00*
. 00*
. 00
. 25
. 25
. 80
.75

00

.40

.45

. 40
.10
. 80

SUMMARY

26100. 00|
676600. 00|
16575. 00|
791. 20|
22320. 00|
6912. 00|
6732. 00|
8792. 00|
846, 481. 45

OF

. 00*
. 96*
. 00
.16
.77
.52
.49

00

.54

.42

.21
.00
.58

REMA

13600.
62529.
8800.
3723.
362.
51040.
632264.
32725.
725.
20832.
6364.
6120.
8101.
847, 188. 69

I NI NG BI DDERS

. 00*
. 00*
. 00
.50
. 00
.25
. 00

00

. 00

.52

. 00
.50
.75

32625.
693600.
16150.
1380.
25792.
2880.
9180.
8635.

858, 377. 00

Bl D245

PAGE 6
04/ 03/ 00
FI FTH
BI D AMOUNT
6, 000. 00* 6000.
73, 700. 00* 73700.
4, 000. 00 16000
1.20 3852
20.00 460
3.50 50750
50. 00 680000
1.00 85
50. 00 1150
.50 24800
2.50 7200
1.00 6120
3.00 9420
879, 537.00



